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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. DACA45 03 B 0005 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 08 AUG 2003 
 :52.214-3 of Section 00100       :          Date of Opening: 11 SEP 2003 
 
                                             Amendment No. 0001 
                                             18 August 2003 
 
SUBJECT:  Amendment No. 0001 to Specifications and Drawings for Construction of 
    (FY03) NORTHCOM HQ BEDDOWN ADDITION, BMC, AND AT/FP IMPROVEMENTS, 
   PETERSON AFB, COLORADO. Solicitation No. DACA45 03 B 0005.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

(1) Section 00100, Page 10: delete contents of Para 27b. and 
substitute: 
 

“A site visit is scheduled on 22 Aug at 0900 hrs. Contractors planning 
to attend need to provide the Resident Office (by 18 Aug), Contractor 
Name, Personnel Names, Date-of-birth, and SSN's for those planning to 
attend.” 

 
(2) Section 00800, Page 10: Para. 1.13, line 1, after 

“...responsible for securing digging permits.” add “Digging permits typically 
take 14 working calendar days for review, processing and approval.” 
 

(3) Section 00800, Page 12: Para. 1.16.2 a., line 12, delete:  
 
“The supervisor will immediately escort the terminated employee off base and 
notify Base Police of the termination.  The Contractor shall provide the 
Peterson AFB Base Security Police a copy of a completed "Contractor Employee 
Verification List" Attachment, which is to include the names of all 
subcontractors and suppliers, and the names and social security numbers of all 
employees requiring access to the Base.  The list shall be revised in its 
entirety and a new copy provided to the Peterson AFB Security Police as 
persons/companies are added and/or deleted.” 
 
Substitute 
 
“The supervisor will immediately escort the terminated employee off base and 
notify the Contracting Officer of the termination.  The Contractor shall 
provide the Contracting Officer a copy of a completed "Contractor Employee 
Verification List" Attachment, which is to include the names of all 
subcontractors and suppliers, names of personnel, date-of-birth, and social 
security numbers of all employees requiring sponsor access to the Base.  The 
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list shall be revised in its entirety and a new copy provided to the 
Contracting Officer as persons/companies are added and/or deleted. Notification 
of access for personnel shall be provided 48 hrs in advance to the Contracting 
Officer.” 
 

(4)  Section 00800, Page 13: Para. 1.16.2 d., line 1, delete 
“Base Police through the Contracting Office” and substitute “the Contracting 
Officer”. 
 

(5) Section 00800, Page 13: Para. 1.16.2 f., line 1, delete  
“must notify, through the Contracting Office, the Base Police” and substitute 
“shall notify the Contracting Officer”. 
 

(5) Section 00800, Page 18: Para. 1.26, line 11, after 
“...provide janitor service” add “(twice a week on Tuesday and Friday)”. 
 
 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment.  For convenience, on the revised 
specification pages, changes have been identified by [underlining of added text 
and strikeout of deleted text. 
  

 
PAGES DELETED 

 
PAGES SUBSTITUTED OR ADDED 

 
 
Pages 00010-3, 4, 5 

 
Pages 00010-3, 4, 5 

 
Entire Section 00020 

 
New Section 00020 

Wage Decision 
CO030006-1 thru 5 (dated 06/13/2003) 

Wage Decision 
CO030006-1 thru 5 (dated: 08/15/2003) 

Wage Decision 
CO030012-1 thru 7 (dated 06/13/2003) 

Wage Decision 
CO030012-1 thru 7 (dated: 08/15/2003) 

 
Entire Section 01025 

 
New Section 01025 

 
 
  c.  Drawings (Not Reissued). The following drawing sheet is revised as 
of this amendment.  This drawing sheet is not reissued with this amendment.  
 

(1)  Sheet L111, Revise Option Item Numbers in accordance with 
attached sketch.   
   
 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
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of Standard Form 1442.  
 
 3. Bids will be received until 2:00 p.m., local time at place of bid  
opening, 11 SEP 2003.  
 
Attachments:  
  Spec Pages listed in 1.b. above 
  Sketch listed in 1.c. above 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
18 August 2003 
mrp/4413 
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PRICING SCHEDULE 
 
 
 

BASIC BID ITEMS 
Item No. Description Quantity Unit Total Amount 

 
B1 US NORTHCOM HQ Headquarters 

Addition & NORAD Contingency 
Operations Center.  All Work Complete 
including Building Additions, Site 
Preparation/ Improvements.  Excluded are 
all Bid Options O-1 through O-15. 

 
 
 
 
 

JOB 
 

 
 
 
 
 

LUMP SUM 
 

 
 
 
 
 
$_____________ 

 
B2 AT/FP  Improvements   

All Work Complete. Including Vehicle  
Barriers, Site Preparation  and basic bid 
landscaping as shown. Excluded are all 
Bid Options O-1 through O-15. 

 
 
 
 
 

JOB 
 

 
 
 
 
 

LUMP SUM 
 

 
 
 
 
 
$_____________ 
 

 
BID OPTION ITEMS 

 
Item No. Description Quantity Unit Total Amount 

 
O-1 Expanded  HQ NORTHCOM Addition 

Building Fooprint.  All work Complete 
as shown. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-2 Parking Garage, All work Complete.          
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-3 Pre-Wired Systems Furniture.                 
All work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-3a Pre-Wired Systems Furniture.                 
All work Complete for Expanded HQ 
NORTHCOM Addition Bid Option O-1 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-4 CID (Loose Furnishings).  All work 
Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-4a CID (Loose Furnishings).  All work 
Complete for Expanded HQ 
NORTHCOM Addition Bid Option O-1. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-5 Security Systems.  All work Complete 
(includes materials, installation, testing 
and certification.) 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
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OPTION ITEMS (Continued) 

Item No. Description Quantity Unit Total Amount 
 

O-6 Interior Horizontal Fiber optic cable.  
All work Complete. (includes materials, 
installation, testing and certification.) 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-7 NORAD/USNORTHCOM Outside 
Plant Cable through basic bid item #1 
Duct-banks.  All work Complete.  
(includes materials, installation, testing 
and certification.) 

 
 

JOB 
 

 
 

LUMP SUM 
 

 
 
$_____________ 
 

O-8 Landscaping & Irrigation System. 
Lateral and Heads Central Pedestrian 
Walkway.  All work Complete.      

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-9 Landscaping & Irrigation System. 
Lateral and Heads Southern Half of 
Site.  All work Complete.      

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-10 Landscaping & Irrigation System. 
Lateral Parking Lot 2.  All Work 
Complete.      

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-11 Landscaping & Irrigation for 
Parking Lot # 6.  All Work Complete.        

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-12 Landscaping & Irrigation System. 
Lateral and Heads for ARSPACE 
Facility.  All Work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-13 Landscaping & Irrigation System. 
Lateral and Heads Parking Lot #7 & 
7A. All Work Complete.      

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-14  Parking Lot 2A  Expansion East.   
All Work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-14a Parking Lot 2A  Landscaping & 
Irrigation System. 
Lateral and Heads. All Work Complete. 
 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-15 DV Parking Lot and Traffic Circle.   
All Work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
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TOTAL AMOUNT NORAD/USNORTHCOM HEADQUARTERS ADDITION/NORAD 

Contingency Operations Center & AT/FP IMPROVEMENTS 
 

TOTAL AMOUNT Basic Bid Items (B1  + B2)                                                                   $______________________ 
 

 
 

 
TOTAL AMOUNT BID OPTIONS  

 
TOTAL AMOUNT  Bid Options      (O-1 THROUGH O –15)                                        $______________________ 
 

 
 

GRAND TOTAL AMOUNT (BASIC BID ITEMS PLUS ALL OPTIONS) FOR 
NORAD/USNORTHCOM HEADQUARTERS ADDITION; NORAD/USNORTHCOM 

CONTINGENCY OPERATIONS CENTER ; & AT/FP IMPROVMENTS  
 

GRAND TOTAL AMOUNT (SUMMATION OF LAST 2 LINE ITEMS, ABOVE)  $ ________________________ 
 

 
 
NOTES: 
 
1. See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES OFFERORS, paragraph 3 

EVALUATION OF OPTIONS for evaluation of bid items and options.  The Government reserves the 
right to exercise Options as per the schedule below: 

 
OPTIONS NUMBER CALENDAR DAYS AFTER NTP 

O-7  30 
O-1 & O-2 120 
O-5 & O-6 210 
O-8, O-9, O-10, O-11, O-12, O-13, O-14, O-14a & 
O-15 

260 

O-3, O-3a, O-4 & O-4a 450 
 
Evaluations of Options will not obligate the Government to exercise the options(s).  See Section 00020 Bid 
Options for narrative description of options. 
 
2. Bid prices must be entered for all line items on the schedule.  Total amount bids submitted without bid 

prices for individual line items will not be evaluated.  Additions will be subject to verification by the 
Government.  In case of variation between the lump-sum prices and the total amount, the lump-sum 
prices will be considered the bid.  

 
3. A modification to a bid, which provides for a single adjustment to the total amount bid will not be 

accepted.  Modification to bid items or options, should state the application of the adjustment to each 
respective lump-sum price affected.  If the modification is not so apportioned, the bid will not be 
evaluated.  
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SECTION 00020  

 
BID OPTIONS 

 
 

1 GENERAL 1 

1.1 DESCRIPTION 1 
1.2 EVALUATION OF OPTIONS 1 
1.3 SCHEDULE OF BID OPTIONS 1 
1.3.1 BID OPTIONS FOR HQ NORTHCOM BEDDOWN, NORAD CONTINGENCY 
OPERATIONS CENTER (NORAD BMC) AND AT/FP IMPROVEMENTS 1 

2 PRODUCTS 4 

3 EXECUTION 4 
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SECTION 00020  
 

BID OPTIONS 
 
1 GENERAL 
 
1.1 DESCRIPTION  
 

 
This Section describes Bid Options that the Government may exercise. The 
descriptions along with the contract drawings and specifications define the 
contract requirements for the options. Bid prices must be entered for all 
bid items and option items on the pricing schedule.  

 
1.2 EVALUATION OF OPTIONS 
 
See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS  
paragraph 29. EVALUATION OF OPTIONS for evaluation of bid options.  
Evaluation of Options will not obligate the Government to exercise the 
option(s).  

 
1.3 SCHEDULE OF BID OPTIONS 
 
1.3.1 Bid Options for HQ NORTHCOM BEDDOWN, NORAD CONTINGENCY OPERATIONS 
CENTER (NORAD BMC) AND AT/FP IMPROVEMENTS. 
 
1.3.1.1 Bid Option O-1 Expanded HQ NORTHCOM Addition Building Footprint. 
 
Construct an additional structural bay extension to the Basic Bid HQ NORTHCOM 
Addition (northeast side of existing facility) as shown on the drawings.  All 
work complete as shown. 
 
1.3.1.2 Bid Option O-2 Parking Garage. 
 
Construct a below grade parking garage on the southwest side of the existing 
facility adjacent to the NORAD Contingency Operations Center as shown on the 
drawings.  All work complete as shown. 
 
 
1.3.1.3 Bid Option O-3 Pre-Wired Systems Furniture 
 
Provide and install Furniture Systems as specified in Section 12705, 
FURNITURE SYSTEMS, and described in the Furniture Illustration Sheets, 
Furniture Procurement Documents and Furniture Placement Plans that are shown 
on drawings, or described in specifications.  
 
1.3.1.4 Bid Option O-3a Pre-Wired Systems Furniture 
 
Provide and install Furniture Systems as specified in Section 12705, 
FURNITURE SYSTEMS, and described in the Furniture Illustration Sheets, 
Furniture Procurement Documents and Furniture Placement Plans that are shown 
on drawings, and described in specifications for expanded HQ NORTHCOM 
Addition footprint, bid item 0-1. 
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1.3.1.5 Bid Option O-4 CID (Loose Furnishings) 
 
Provide and install Freestanding Furniture as shown and as described in the 
Furniture Illustration Sheets, Furniture Procurement Documents and Furniture 
Placement Plans shown on drawings.    
 
 

 
1.3.1.6 Bid Option O-4a CID (Loose Furnishings) 
 
Provide and install Freestanding Furniture Systems as shown and described in 
the Furniture Illustration Sheets, Furniture Procurement Documents and 
Furniture Placement Plans for expanded HQ NORTHCOM Addition footprint, bid 
item 0-1. 
 

 
1.3.1.7 Bid Option O-5 Security Systems 
 
Provide and install security systems as required by Section 01011, FORCE 
PROTECTION AND SECURITY REQUIRMENTS, Section 13720, ELECTRONIC SECURITY 
SYSTEM, and Section 16751, CLOSED CIRCUIT TELEVISION SYSTEMS.  This bid 
option includes providing and installing the security hardware included in 
Section 08700, BUILDERS' HARDWARE.  This bid option does not include the 
security backbone conveyance system. This option excludes basic bid 
infrastructure/backbone required to support all security systems and 
hardware such as conduit, junction boxes, rough-in boxes, power and pull 
wires. The security backbone conveyance system for the traffic barriers 
(crash gates) is part of the Basic Bid and not part of this bid option. 

 
1.3.1.8 Bid Option O-6 Interior Horizontal Fiber Optic Cable 
 
Provide labor and materials for the installation of interior horizontal  
fiber optic cable in the building as specified.  This option does not 
include the conveyance system, only the cost of the required materials, 
installation and testing and certification of the fiber optics.     

 
1.3.1.9 Bid Option O-7  Outside Plant Cable. 
 
Provide labor and materials for the installation of exterior  fiber optic 
cables as shown/specified in the basic bid item B1 communications duct-banks.  
This option does not include the conveyance system/duct-banks, ducts, inner-
ducts only the cost of all required fiber optic materials, installation, 
testing and certification of the fiber optic terminations. 
 
1.3.1.10 Bid Option O-8 Landscaping & Irrigation System Central Pedestrian 
Walk Between Existing Parking Lot #3 and #4. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, Center Pedestrian walk between parking lot No. 3, and 
No.4,  bounded on the North by the main plaza AT/FP barrier/bollards, and 
bounded in the south by the centerline of Paine Street. Refer to Sheet L111 
for graphic boundary outline, and Section 02930, EXTERIOR PLANTING, Section 
02811 Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, 
and 02935 Exterior Plant Material Maintenance. 
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1.3.1.11 Bid Option O-9 Landscaping & Irrigation System Parking Lot No. 3, 
No. 4 & No. 5. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, inclusive of parking lots No. 3, No.4, No. 5, bounded on 
the West by the existing Hartinger Building loading dock access road off 
Paine Street, bounded on the East by the centerline road curve transition 
from Paine to Vandenberg street, bounded on the North by parking lot limits, 
bounded in the south by the centerline of Paine Street. Refer to Sheet L111 
for graphic boundary outline, and Section 02930, EXTERIOR PLANTING, Section 
02811 Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, 
and 02935 Exterior Plant Material Maintenance. 

 
 
1.3.1.12 Bid Option O-10 Landscaping & Irrigation System Southern Site, 
Parking Lots No. 2 & No. 2a. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, South of Paine Street centerline, bounded by the south 
edge of parking lot No. 2, and No. 2a, bounded on the West  and East as 
shown, including curve transition from Paine to Vandenberg street. Refer to 
Sheet L111 for graphic boundary outline, and Section 02930, EXTERIOR 
PLANTING, Section 02811 Underground Sprinkler Systems, Section 02921 
Seeding, 02922 Sodding, and 02935 Exterior Plant Material Maintenance. 

 
1.3.1.13 Bid Option O-11 Landscaping & Irrigation system Laterals and Heads 
Parking Lot No. 6. 
 
Provide materials and installation of shrubs, trees, boulders and irrigation 
system parking lot No. 6. Defined as the area bounded on the East, West, and 
Southeast as shown, bounded on the north by the centerline of Vandenberg 
Street, and the south by the edge of parking lot No. 6. Refer to Sheet L111 
for graphic boundary outline, and Section 02930, EXTERIOR PLANTING, Section 
02811 Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, 
and 02935 Exterior Plant Material Maintenance. 
 

1.3.1.14 Bid Option O-12 Landscaping and Irrigation System Laterals and 
Heads, ARSPACE Building 3. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, Army Space Command Operational Headquarters.  Bounded in 
the West by parking lot No.8 and western most exterior face of Bldg. 3 as 
shown.  Bounded on the east and south by anti-terrorism force protection berm 
and barrier.  Refer to Sheet L111 for graphic boundary outline, and Section 
02930, EXTERIOR PLANTING, Section 02811 Underground Sprinkler Systems, 
Section 02921 Seeding, 02922 Sodding, and 02935 Exterior Plant Material 
Maintenance. 
 
1.3.1.15 Bid Option O-13 Landscaping and Irrigation System for Parking Lots 
No. 7 & No. 7a. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, inclusive of parking lots No. 7, and No.7a, Bounded in 
the north by Vandenberg Street, in the South by the Hartinger Building, and 
the East and West as shown. Refer to Sheet L111 for graphic boundary outline, 
and Section 02930, EXTERIOR PLANTING, Section 02811 Underground Sprinkler 
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Systems, Section 02921 Seeding, 02922 Sodding, and 02935 Exterior Plant 
Material Maintenance. 
 
1.3.1.16 Bid Option O-14 Parking Lot No. 2a. 
 
Construct expansion of Parking lot No.2a to the east as shown. Provide 
demolition, materials and installation required to construct parking lot as 
detailed and specified. 

 
1.3.1.17 Landscaping and Irrigation System for Parking Lot No. 2a. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, inclusive of parking lot 2a.  Refer to Sheet L111 for 
graphic boundary outline, and Section 02930, EXTERIOR PLANTING, Section 02811 
Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, and 
02935 Exterior Plant Material Maintenance. 
 

 
1.3.1.18 Bid Option O-15 Traffic Circle and Parking lot 
 
Construct traffic circle and parking connected to southern edge of parking 
lot No. 6 as shown on sheet C3.08.  Provide demolition, materials and 
installation required to construct Traffic Circle, parking lot, landscaping 
and irrigation as detailed, and specified. 

 
2 PRODUCTS 
 
Not Used 

 
3 EXECUTION 
 
Not Used 
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GENERAL DECISION CO030006 08/15/03 CO6 
 General Decision Number CO030006 08/15/2003 
 
 Superseded General Decision Number: CO020006 
 
 State: Colorado 
 
 Construction Type: Building 
 
 County: El Paso County in Colorado. 
 
 BUILDING CONSTRUCTION PROJECTS (does not include residential 
 construction consisting of single family homes and apartments 
 up to and including 4 stories). 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             08/15/2003 
 
 
 
  BRCO0007-002 05/01/2002 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 21.27          6.60 
 
 ---------------------------------------------------------------- 
  CARP0001-003 05/01/2003 
 
                                   Rates          Fringes 
 
   Carpenters: 
      All Other Work 
      (Including 
      Formbuilding/Formsetting 
      )...........................$ 22.10          6.20 
 
 ---------------------------------------------------------------- 
  ELEC0113-001 01/01/2003 
 
                                   Rates          Fringes 
 
   Electrician 
      (Including Low  Voltage 
      Wiring and 
      Installation of Fire 
      Alarms,  Computers, 
      Telephones and 
      Temperature Controls).......$ 24.10      3%+10.59 
 
 ---------------------------------------------------------------- 
  ELEV0025-002 01/01/2003 
 
                                   Rates          Fringes 
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   Elevator Constructor...........$ 26.935      9.355+a 
 
   FOOTNOTE: 
   a. Employer contributes 8% of basic hourly rate for over 5 
   years' service and 6% basic hourly rate for 6 months' to 5 
   years' service as Vacation Pay Credit. 
 
   SEVEN PAID HOLIDAYS:  New Year's Day; Memorial Day; 
   Independence Day; Labor Day; Thanksgiving Day; Friday after 
   Thanksgiving Day; and Christmas Day. 
 ---------------------------------------------------------------- 
  ENGI0009-005 05/01/2003 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      Backhoe, 3/4 yd. and 
      over........................$ 20.77          5.77 
      Backhoe, under 3/4 yd.......$ 20.62          5.77 
      Belt & Elevating............$ 21.07          5.77 
      Cranes:   50 tons and 
      under.......................$ 20.77          5.77 
      Cranes:  51 to 90 tons......$ 20.92          5.77 
      Cranes:  91 to 140 tons.....$ 21.07          5.77 
      Cranes: 141 tons and 
      over........................$ 21.83          5.77 
      Front End Loader: up to 
      and including 6 cy..........$ 20.27          5.77 
      over 6 cubic yards..........$ 20.77          5.77 
      Roller: 
        self-propelled, 
        rubber tires under 5 
        tons......................$ 20.62          5.77 
      Scraper: 
        self-propelled, all 
        types over 5 tons.........$ 20.77          5.77 
      Scraper: single bowl 
      under 40 cubic yards........$ 20.77          5.77 
      Trackhoe....................$ 20.77          5.77 
      Water Wagon.................$ 20.77          5.77 
 
 ---------------------------------------------------------------- 
  IRON0024-002 08/01/2002 
 
                                   Rates          Fringes 
 
   Ironworker, reinforcing and 
   structural.....................$ 22.00          5.75 
 
 ---------------------------------------------------------------- 
  LABO0720-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Laborers: 
      Common and 
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      Concrete/Mason Tenders......$ 14.20          4.55 
 
 ---------------------------------------------------------------- 
 * PAIN0930-001 07/01/2003 
 
                                   Rates          Fringes 
 
   Glazier........................$ 25.35          6.20 
 
 ---------------------------------------------------------------- 
  PLAS0577-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Cement Mason/Concrete 
   Finisher.......................$ 22.80          5.65 
 
 ---------------------------------------------------------------- 
  PLUM0058-001 07/01/2002 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter 
      (Including HVAC 
      pipe)&(Excluding HVAC 
      work):......................$ 24.95          7.40 
 
 ---------------------------------------------------------------- 
  ROOF0058-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Roofer.........................$ 17.50          3.43 
 
 ---------------------------------------------------------------- 
 * SHEE0009-001 07/01/2003 
 
                                   Rates          Fringes 
 
   Sheet metal worker 
      (Includes HVAC duct and 
      installation of HVAC 
      systems)....................$ 29.25          9.59 
 
 ---------------------------------------------------------------- 
   SUCO2001-007 12/20/2001 
 
                                   Rates          Fringes 
 
   Carpenters: 
      Acoustical..................$ 15.02           .76 
      Drywall Framing/Hanging 
      and Metal Stud Work.........$ 15.16          2.33 
 
   Drywall Finisher/Taper.........$ 14.42           .62 
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   Mechanical 
 
   Insulator/Asbestos Worker 
      (Including application 
      of all insulating 
      materials, protective 
      coverings, coatings and 
      finishings to all types 
      of mechanical systems)......$ 13.88 
 
   Painters: 
      Brush, Roller & Spray.......$ 11.29          3.11 
 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
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        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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GENERAL DECISION CO030012 08/15/03 CO12 
 General Decision Number CO030012 08/15/2003 
 
 Superseded General Decision Number: CO020012 
 
 State: Colorado 
 
 Construction Types: Heavy 
 
 Counties: Adams, Arapahoe, Boulder, Denver, Douglas, El Paso, 
 Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado. 
 
 HEAVY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             08/15/2003 
 
 
 
  ASBE0028-001 01/01/2003 
 
                                   Rates          Fringes 
 
   Asbestos Workers/Insulator 
      (Includes application 
      of all  insulating 
      materials, protective 
      coverings, coatings and 
      finishings  to all 
      types of mechanical 
      systems)....................$ 18.57          5.95 
 
 ---------------------------------------------------------------- 
  BRCO0007-006 01/01/2002 
 
 ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, AND JEFFERSON 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 21.27          6.60 
 
 ---------------------------------------------------------------- 
  BRCO0007-007 05/01/2002 
 
 EL PASO AND PUEBLO COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 21.27          6.60 
 
 ---------------------------------------------------------------- 
  CARP2834-001 05/01/2003 
 
                                   Rates          Fringes 



CO030012-2 
08/15/2003 
AM_0001 

 
   Millwright.....................$ 24.49          6.66 
 
 ---------------------------------------------------------------- 
  ELEC0012-004 09/01/2002 
 
 PUEBLO COUNTY 
 
                                   Rates          Fringes 
 
   Electrician 
      ............................$ 18.98          7.94 
     Electrical work where the total cost is $200,000 or less 
 
   Electricians: 
      ............................$ 23.74          7.94 
     Electrical work where the total cost is over $200,000 
 
 ---------------------------------------------------------------- 
 * ELEC0068-001 06/01/2003 
 
 ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, JEFFERSON, LARIMER, 
 AND WELD COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician....................$ 27.91          8.67 
 
 ---------------------------------------------------------------- 
  ELEC0111-001 09/01/2002 
 
                                   Rates          Fringes 
 
   Line Construction: 
      Groundman...................$ 14.05    20.75%+2.3 
      Lineman.....................$ 27.36    20.75%+2.3 
 
 ---------------------------------------------------------------- 
  ELEC0113-002 01/01/2003 
 
 EL PASO COUNTY 
 
                                   Rates          Fringes 
 
   Electrician....................$ 24.10      3%+10.59 
 
 ---------------------------------------------------------------- 
  ELEC0969-002 06/01/2000 
 
 MESA COUNTY 
 
                                   Rates          Fringes 
 
   Electrician....................$ 20.35       4%+5.14 
 
 ---------------------------------------------------------------- 
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  ENGI0009-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      Blade, Finish...............$ 20.92          5.77 
      Blade:   Rough..............$ 20.62          5.77 
      Bulldozer...................$ 20.62          5.77 
      Cranes:   50 tons and 
      under.......................$ 20.77          5.77 
      Cranes:  51 to 90 tons......$ 20.92          5.77 
      Cranes:  91 to 140 tons.....$ 21.07          5.77 
      Cranes: 141 tons and 
      over........................$ 21.83          5.77 
      Forklift....................$ 20.27          5.77 
      Mechanic....................$ 20.77          5.77 
      Oiler.......................$ 19.92          5.77 
      Roller: 
      Self-propelled, rubber 
      tires under 5 tons..........$ 20.27          5.77 
      Scraper:   Single bowl 
      under 40 cubic yards........$ 20.77          5.77 
      Self-propelled, all 
      types over 5 tons...........$ 20.62          5.77 
      Single bowl, including 
      pups 40 cubic yards and 
      over and tandem bowls.......$ 20.92          5.77 
      Trackhoe....................$ 20.77          5.77 
 
 ---------------------------------------------------------------- 
  IRON0024-003 08/01/2002 
 
                                   Rates          Fringes 
 
   Ironworkers:...................$ 22.00          7.61 
     Structural 
 
 ---------------------------------------------------------------- 
  LABO0086-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Laborers: 
      Pipelayer...................$ 16.29          4.25 
 
 ---------------------------------------------------------------- 
  PLUM0003-005 07/01/2002 
 
 ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS (Northern half), 
 JEFFERSON, LARIMER AND WELD COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber........................$ 26.52          6.64 
 
 ---------------------------------------------------------------- 
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  PLUM0020-002 07/01/2002 
 
 PUEBLO COUNTY 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters 
      Free Zone - 0 to 40 
      miles.......................$ 19.85          6.81 
 
   Zone 1 - 40 miles and over: $19.85 per hour + $32.00 per day 
   per diem will be paid on projects over 40 miles (Zone 1) 
   measured in practical driving miles by the shortest route, 
   beginning at 5th and Main Streets in Pueblo, Colorado, when 
   the employee stays overnight or drives their own vehicle. 
 
   Hazardous pay: Add $2.20 per hour to base rate.  Hazardous 
   pay applies to projects at chemical plants, steel mills, 
   cement plants, power generator plants, process piping at 
   manufacturing plants, food processing plants, and all 
   projects which may present a health hazard or serious 
   personal injury. 
 ---------------------------------------------------------------- 
  PLUM0058-002 07/01/2002 
 
 EL PASO AND DOUGLAS (Southern half) COUNTIES 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 24.95          7.40 
 
 ---------------------------------------------------------------- 
  PLUM0145-002 05/01/2002 
 
 MESA COUNTY 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 21.28          6.45 
 
 ---------------------------------------------------------------- 
  PLUM0208-004 07/01/2002 
 
 ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS (Northern half), 
 LARIMER AND WELD COUNTIES 
 
                                   Rates          Fringes 
 
   Pipefitter.....................$ 26.62          6.54 
 
 ---------------------------------------------------------------- 
 * SHEE0009-002 07/01/2003 
 
                                   Rates          Fringes 
 
   Sheet metal worker.............$ 29.25          9.59 
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 ---------------------------------------------------------------- 
   SUCO2001-006 12/20/2001 
 
                                   Rates          Fringes 
 
   Boilermaker....................$ 17.60 
 
   Carpenters: 
      All Other Work..............$ 15.14          3.37 
      Form Building and 
      Setting.....................$ 16.97          2.74 
 
   Cement Mason/Concrete 
   Finisher.......................$ 17.31          2.85 
 
   Ironworker, Reinforcing........$ 18.83          3.90 
 
   Laborers: 
      Common......................$ 11.22          2.92 
      Flagger.....................$  8.91          3.80 
      Landscape...................$ 12.56          3.21 
 
   Painters: 
      Brush, Roller & Spray.......$ 15.81          3.26 
 
   Power equipment operators: 
      Backhoe.....................$ 16.36          2.48 
      Front End Loader............$ 17.24          3.23 
      Skid Loader.................$ 15.37          4.41 
 
 ---------------------------------------------------------------- 
  TEAM0435-001 05/01/2000 
 
                                   Rates          Fringes 
 
   Truck drivers: 
      Pickup......................$ 14.21          5.27 
      Tandem/Semi  and Water......$ 14.93          5.27 
 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
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 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
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 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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SECTION 01025

CONTRACTOR CONSTRUCTION GATE AND GATE SECURITY GUARDS

PART 1   GENERAL

An existing contractor construction gate and road shall be utilized for 
this project. The contractor shall provide and install all work, materials, 
management, supervision, Guard House and Guards.  After construction, the 
contractor shall restore easements, utilities and roads in accordance with 
work herein and coordination with the City of Colorado Springs.  Existing 
condition of the construction gate, road, fence and the utilities shall 
conform to requirements listed below. The gate will be open for the dates 
and times as scheduled by the Prime Contractor.  The gate will be open for 
the entire contract period and is subject to limited operations. The gate 
shall operate with contractor furnished guards as defined below.

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Guard Qualifications; G-AO

Submit qualifications and backround of personnel with all certifications to 
required.

1.2   EASEMENT

The gate exists under a Temporary Access Approach Permit granted from the 
City of Colorado Springs Airport to the Peterson AFB Commander (21st SW/CC 
via 21CES/CER). The current easement is valid until Dec 31, 2006.   If the 
contractor needs an extension to continue the easement the Contracting 
Officer must be notified before September 1, 2006.  The contractor must 
extend the easement if the demolition and restoration of the construction 
road and gate are scheduled to take longer than the time specified in the 
current easement.  The construction access road extends from Highway 94 
south to the Northeast corner of Peterson AFB.   The road has been 
partially demolished at the southern most portion of the construction 
access road.

1.3   MAINTENANCE

1.3.1   Road

The contractor shall maintain the construction access road for grading, 
repairs, signage, dust control, picking up trash/debris/carcasses/etc, 
mowing weeds/grass when over 12 inches tall, snow removal, 
securing/maintaining the fence adjacent to the construction access road, 
access gate or gates, curb cut to Highway 94, and signage for both traffic 
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and the project

1.3.2   Road Signage

The contactor shall install all signage in accordance with the Colorado 
Department Of Transportation (CDOT) and in addition, post a stop sign at 
each end of the construction access road and "Trucks entering highway" 
signs east and west of the intersection on Highway 94.

1.3.3   Project Signage

In addition to the project sign requirement listed elsewhere in this 
contract another sign will be placed at the intersection of the access road 
and Highway 94.   The sign shall declare "AUTHORIZED CONSTRUCTION TRAFFIC 
ONLY / ALL OTHERS SHALL USE BASE GATES. YOU ARE ENTERING A DOD INSTALLATION 
AND WILL BE SUBJECT TO SEARCHES" or other instructions as required by the 
Contracting Officer.  The size and construction of this sign shall match 
the project sign listed elsewhere in the contract.   The sign shall be 
painted red with white lettering.   The size of the letters shall be such 
that wording fills up the entire sign

1.4   ENTRY THROUGH CONSTRUCTION GATE

1.4.1   Entry Authorization List

This construction access road is for the exclusive use of the contractor 
construction, subcontractors, and suppliers.   The contractor shall create, 
maintain, and update an Entry Authorization List.   Persons not on the 
"Entry Authorization List" (EAL) shall not gain entry through the gate.   
Entry through the gate is contingent on all of the following:

a) Contractor Badge for all contractors or Government ID for government 
personnel.

b) Person's name, Company Name or Organization, and Work Phone Number on 
the EAL.

c) If material is being delivered the driver must also have a manifest for 
the material.   

Using visual or voice recognition for entry is not allowed.   
Employees of Peterson AFB whether contractor, military or civil service, 
are not authorized to use this gate except where they are listed on the EAL 
and shall not use this gate for through traffic avoiding the base gates.   
This requirement is to be strictly enforced.

The contractor is responsible for maintaining both an electronic 
spreadsheet and paper copy of the EAL.   The paper copy shall be kept at 
the gate when the gate is open.   The list shall be updated when a new name 
is added and updated at the gate if it is open.   This list is to be kept 
secure and shredded when disposed of and safeguarded at all times.   This 
EAL is for official use only.   The electronic and paper copies area to be 
maintained, updated, and secured by the contractor.

 
1.4.2   FUEL TRUCK ENTRY AUTHORIZATION LIST (EALFT)

In addition to the Entry Authorization List an additional list shall be 
created and maintained by the contractor for petroleum deliveries to the 
site through the Construction Access Gate.   This list is maintained 
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separately by the contractor in a separate spreadsheet and submitted 
weekly, or with every change, to the 21SW/AT Officer via the Contracting 
Officer.   

Fuel truck deliveries through Peterson AFB's West Gate require that the 
contractor submit the company name and driver's name with driver's license 
to the 21SW/AT via the Contracting Officer before delivery to West Gate.   
The driver would still require a contractors badge in addition to being on 
the EALFT list.

1.5   SCHEDULING OF CONSTRUCTION GATE

The contractor may schedule the gate for hours, days or weeks at a time but 
the total time cannot exceed 28 weeks.   The contractor must schedule the 
use of the gate with the Contracting Officer who shall in turn coordinate 
with the 21SFS organization for approval of the schedule.   The contractor 
must submit the schedule in such manner that the 21SFS has 14 days internal 
notice of use of the gate. 

The gate's normal operating hours shall be from 0600 to 1800.   
Having the gate open on weekends and outside of the hours listed here 
requires special permission and will be evaluated on a case-by-case basis. 
  

The Commander of Peterson AFB (21SW/CC) reserves the right to close this 
gate as necessary for National Security.

1.6   GATE KEY

The contractor shall pick up the key from Building 1376 on Peterson AFB and 
sign for the key to the gate every morning and return the key at the end of 
the day.  The key shall not be kept more than one day.  Building 1376's 
operation desk is open 24 hours per day and 7 days per week.   

   
1.7   GUARD HOUSE, GATE OPERATIONS AND GUARDS

Provide a weather enclosed guard house with 120V/15Amp circuits for radios, 
charges, heaters, Air Conditioning, cell phones and etc.  The guard house 
shall also be enclosed with windows, a door, and a sheltered stoop.  The 
guard house shall be large enough to accomodate two personnel and to store 
equipment as necessary. The construction access gate shall be manned by 
guards as required herein. No one except these guards shall open, be posted 
on, or close the gate. When not in open the gate shall have force 
protection jersey barriers positioned on the inside of the gate for its 
entire length.   The distance between the barriers shall not be less than 
one meter to include the distance to the sides of the gate and the barriers.

1.7.1   General Objectives

A construction gate on the perimeter of Peterson Air Force Base shall be an 
entry control point manned by guards in accordance with elements listed 
below. The Contractor shall provide all personnel, supervision and other 
items and services necessary to perform guard services for the construction 
gate at PAFB. The contractor shall have a minimum of two guards at the gate 
during the hours the gate is open. One guard shall inspect incoming 
vehicles and the other shall check identification.  The gate guards are 
required to provide the following:

-a visible deterrent
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-monitoring and inspection of commercial trucks and suspect materials
-control personnel and materials entering and leaving the project site
  and prevent unauthorized access
-maintain radio communications with the PAFB Security Forces Desk
 (SFD)and notify the PAFB SFD of suspicious activities
-Expedite information to proper Security Forces, Police, Sheriff, Fire
  and Medical personnel.

The Contractor Guards shall assume full and complete responsibility for 
denying unauthorized entry through the gate.  Work load estimates and the 
nature of service and number of visitors will vary from light to heavy from 
day to day and shift to shift.  The contractor shall comply with PAFB, 21st 
Space Wing and 21st Security Forces Squadron policy letters and guidelines.

1.7.2   Qualifications

Any personnel performing security activities must have recent experience in 
security related activities similar to the requirements stated and shall be 
bonded and insured.  A background check will be done by the 21SFS on each 
guard. Submit a list of all personnel selected with complete  
qualifications.  All guard personnel must be lawfully permitted to carry a 
firearm in accordance with the laws of the United States of America, the 
State of Colorado, the County of El Paso, Colorado, and the City of 
Colorado Springs, Colorado.  All guards must be qualified with their 
firearm through a State of Colorado, or a National Rifle Association 
approved course of fire, or other course of fire acceptable to the Chief of 
Security Forces at PAFB.  No guard shall man the gate without qualification 
approval by the 21SFS. All weapons qualifications are considered void on 
the last day of the sixth month, after qualification.  The contractor must 
ensure weapons qualifications of all posted guards are kept valid and up to 
date.  Each guard shall have no warrants and all information submitted to 
the Contracting Officer and the 21SFS must be legible and correct.

1.7.3   Attire and Appearance

The Contractor shall provide Government approved uniforms (suitable for 
wear by both male and female guards).  Uniforms must be professional in 
appearance and should immediately identify the wearer as a security 
officer.  Cold and foul weather attire must be included as part of the 
approved uniform.  A metal or cloth security badge should be visible on the 
uniform, to include winter jackets and foul weather gear.  The badge should 
be worn on the left chest of the shirt, above the pocket.  Black belts and 
shoes or boots shall be worn. All staff may wear black socks. Female staff 
wearing hosiery shall wear non  designer type stockings, preferably skin 
tone or darker. Female staff may wear plain earrings if earrings are 
desired. The Contractor shall provide recommended attire to the government 
no later than the pre performance conference.

1.7.4   Duty Gear

The contractor shall furnish or ensure each guard personally furnishes a 
black duty belt with firearm holster, firearm magazine or ammunition pouch, 
handcuff case, at least one pair of handcuffs, handcuff key, and radio 
holder of a size and shape capable of securely holding a Government 
Furnished Motorola Saber radio.  A clip on the back of the furnished radio 
may be substituted for a radio holder. Nightsticks, Batons ASP, Oleoresin 
Capsicum (OC/Pepper) Spray and/or Mace may be carried as a secondary or 
back up weapon provided the contractor can produce proof of training with 
that secondary weapon. 
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1.7.5   Communications Equipment

The contractor will be issued 2 radios.  The contractor shall not damage or 
lose these radios.   Each guard shall use the radio for communications to 
the 21SFS operations desk and other guards.  The contractor shall also 
ensure a digital or cellular telephone is available to one or both of the 
guards for use in the event of a communications outage.  The telephone and 
communication device can be one in the same. The Government will provide 
the following equipment:

Motorola Portable Radio                     2 ea.
Charger for Motorola Portable Radio         2 ea.
Spare Battery for Motorola Portable Radio   2 ea.
Pass On Book                                1 per quarter
Contractor badge                            1 per employee

 
 1.7.6   Protective Gear

Each guard shall be supplied with at least one (1) pair of protective 
(rubber/latex) gloves to prevent exposure to bloodborne pathogens.  Gloves 
must meet OSHA minimum standards for protection from bloodborne pathogens.  
The contractor shall provide each guard hearing protection to be worn in 
high noise level areas of the construction site.  Since the mobile Patrol 
may be required to respond into the construction site, the contractor will 
provide an OSHA approved hard hat.  The contractor will encourage each 
guard to wear a ballistic vest to protect against handgun rounds.  If a 
ballistic vest is worn, it shall be of a level of protection high enough to 
protect the wearer from rounds of a type and caliber carried in their own 
firearm.

1.7.7   Firearms And Ammunition

The contractor shall furnish or ensure each guard personally furnishes a 
firearm/sidearm as a primary weapon.  Firearms may be pistol or revolver.  
Rifles, Shotguns, Machineguns, Carbines or other similar weapons are 
prohibited.  Firearms shall be stored in the duty belt holster when not 
being employed. All weapons must be kept clean, oiled and in good operating 
condition.  In the case of a pistol, each guard will carry a fully loaded 
weapon and at least one additional full magazine of ammunition.  A Pistol 
is considered fully loaded if the combined total number of rounds in the 
magazine and the chamber of the weapon is equal to or exceeds the total 
number of rounds the standard magazine for that model of weapon can hold.  
In the case of a revolver, each GUARD will carry a fully loaded weapon with 
at least two additional speed loaders of ammunition or an equivalent number 
of rounds in a magazine pouch.  A revolver is considered fully loaded if it 
has one round in each chamber in the cylinder.  If there is an empty 
chamber under the hammer for safety, the weapon is still considered fully 
loaded.  Ammunition must be new and factory loaded, reloads are prohibited. 
 Steel, Teflon Coated, and or armor-piercing ammunition is prohibited.  
Only weapons and ammunition of the following caliber or size are 
authorized: .38, .40, .44, .45, 9mm and/or 10mm.  All ammunition must be in 
accordance with Bureau of Alcohol Tobacco and Firearms (BATF) regulations.

1.7.8   Transportation

The contractor shall furnish or ensure each guard personally furnishes 
transportation to and from the compound, and any vehicle used for 
transportation within the compound by guard personnel.
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 1.7.9   Documentation And Office Supplies

The contractor shall furnish or ensure each guard personally furnishes pens 
or other writing instruments as may be needed during the shift.  The 
contractor shall also develop and provide a government-approved operations 
log.  This log shall consist of individual forms that can be completed by 
each guard and turned in at the end of the shift.  The completed forms or 
copies of the completed forms shall be submitted at the on a weekly 
coordination meetings.

 1.7.10   Gate Guard, General Duties

1.7.10.1   Prohibition Of Police Authority

Guards shall not assume police authority. At the discretion of the guard, 
the Peterson AFB Security Police shall be contacted for assistance if a 
situation cannot be controlled by the guard. The guard is to enforce entry 
policy established by the installation commander, AF regulations and other 
related directives.

1.7.10.2   Limitations On Scope And Authority

Guards are limited to security function within the contractors construction 
compound and the area of Peterson Air Force Base segregated from the rest 
of the Base by the construction fence around the new building site.  While 
on Peterson AFB, Guards must comply with all orders and directions of 
Security Forces personnel. Guards will cooperate with all civilian law 
enforcement authorities.

1.7.10.3   Deficiency Reporting

Guards shall report deficiencies, problems, or discrepancies to the 
Contracting  Officer for resolution.

1.7.10.4   Gate Duty

The Gate Guard is the focal point for all entry actions. The Guard shall 
generally provide deterrent to unauthorized entry to the area and general 
assistance as necessary to ensure the smooth flow of personnel and 
materials into and out of the Compound.  The Guard will use the radio call 
sign "Charlie Delta Two" when using the government furnished radio to talk 
to the SFD or any other Security Forces Unit.   The Guard shall follow this 
specification and in addition the use of the gate as specificied in the 
Construction Contractor Gate Specification.

1.7.10.5   Work Hours

Work hours shall be as defined by the Prime Contractor and the conditions 
specified in the Contractor Construction Gate Specification. 

1.7.10.6   Entry Control

The Guard shall provide a visual deterrent effect and monitor and control 
entry of personnel and materials through the gate in accordance with the 
Contractor Construction Gate Specification.  The guard will notify the SFD 
in the event of an unauthorized entry into the area; an aggressive 
attempted at unauthorized entry or attempted entry or arrival of media 
personnel or when any of the Contractor Construction Gate Specification 
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requirements are being circumscribed or as directed by instructions by the 
SFD.  Aggressive attempted entry is when an unauthorized person refuses to 
leave the gate area when told to do so by a guard.  The Guard will 
immediately notify the SFD in the event of a weapons discharge, even 
accidental or the injury of the patrol or another person.

1.7.10.7   Shift Change

As a minimum the departing Guard shall brief the on coming Guard on the 
status of the area, to include visitors or other personnel not normally in 
the area, such as media or VIP personnel, any security violations that 
occurred during their shift, and/or any pending or required actions.  Upon 
assuming the post the oncoming Guard will conduct a radio check with the 
SFD.

1.7.10.8   Use Of Entertainment Devices

Personal radios may be used on all work shits. However, volume must not be 
disruptive to the business environment. Headphones of any type shall not be 
worn

PART 2   PRODUCTS

2.1   FENCE

Fencing shall match the fencing used on the perimeter of Peterson AFB to 
include color. The color is a custom color

2.2   DEMOLITION

The contractor shall remove all utilities described in this specification 
section in their entirety.   They shall not be abandoned in place.   
The road, signs, gate, and fence bordering the construction road shall be 
removed, except for that section that circumscribes Peterson AFB.   The 
contractor shall install fence matching the existing Peterson AFB fence 
across the gate opening and only then remove the gate.  There shall be no 
openings in the base perimeter other than the gate and only then with the 
gate guards present and working the gate.   

The road shall be removed and returned to pasture land to match that soil 
in the pastures adjacent to the easement as required in the Temporary 
Access Easement.  The contractor shall remove and dispose of properly any 
contaminated soil in accordance with all Federal, State, and local 
environmental law.

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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